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4L PPENDIX "AM
WORK LIST

1. Engineering design for 2 high altitude reconnaissance aircraft as
described in Appendix 5",

2. A report on wind tuanel tests in the Contractor's wind tunnel to 2=tab-
lish the aerodynamic characteristica of lift, drag, stability and
control, using a one-tenth scale model. These tests also incluée ar
airflow distribution test on 2 fuselage duct model.

3. Experimental type tooling for construction of twenty aircraft witl:
aircraft spares described in Item 10.

4. Three mock-ups of the special equipment bay behind the cockpit, fo-
use in fitting the reconnaissance equipment and studying alterra.ive
loads.

5. A stress analysis report describing basic loading conditions for the
aircraft and analysis of the complete structure.

6. A static test on the wing, tail and aft fuselage section of the air.raft,
and a report on these test results.

7. Prcgress reports showing financial expenditures, progress of ¢ n-
struction and engineering, and photographs of the first aircraft luring

¥

construction will be furnished every two months, starting Feb. i, 1357,

8. An air-transportability report on the aircraft, describing mean:: for
. shipping the disassembled aircraft by cargo aircraft and recomisendin..
the best type of cargo aircraft for the job.

9. A short operational analysis of the aircraft to determine optimum usag:
of the type for the basic mission.

10. Twenty aircraft as described in Appendix "B", plus the followin
alrcraft spare parts:

" Main wing panels---«-cc.ccov . 5 left plus 5 right
' Horizontal stabilizers.......... 5
c Finsurfaces: - -« -« v veasssnns 5

Main landing gears............ 10

Tail landing gears............. 10

Windshield glasses. .- ......... 10

Canopy assemblies- .- ... ...... 10

Wheels - main & tail.......... 20 sets
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APPENDIX "A" (continued)

Tires - main & tail. ........ 100 sets

Brakes........ s e 60 sets

Generstors. . ...... ... . 40

Starters (engine installed

parts only). .. ........ .. 40

Hydraulic pumps. ....... Lee 40

Fuel boost pumps. ... ....... 60

Hydraulic & fuel valves...... 60 each type

Radomes (ARN=6)........... 40

Sump fuel tank baga .......... 40

Refrigerators & outflow

valves............ocnnns 40

Canopy pressure seals....... 40

Electric actuators........... 60
CALIETONS. ... e e 5 left and 5 right
2 27 T T IR 5 left and 5 right

Elevators.........c.ccnuven ... 5 sets
Audders. .. .coovoieaianraranas 5 sets

Wing tip assemblien ........... 20

Landing gear doors .......... 10

Dive flaps. . ................. 5 sets

Equipment hatch............. 5

Air duct entrances.......... .. 5 sets

Tailpipes................... 5

The aircraft delivery rate at Burbank is:

Aircraft #1 -~ July 15, 1955
#2 - Sent. 9, 1955
#3 - Oct. 14, 1955

#4 - Nov. 18, 1953
#5 - Feb, 13, 1956
#6 - Mar. 5, 1956

#7 - Mar. 26, 1956
#8 - April 16, 1956
#9 - May 4, 1956
#19 - May 24, 1956
#11 - June 14, 1956
#12 - July 5, 1986
#13 - July 24, 1956
#14 - Aug. 10, 1956
#15 - Aug. 29, 195¢
#16 - Sept. 18, 1956
#17 - Oct. 4, 1956
#18 - Oct. 22, 1956
#19 - Nov. 7, 1956
#20 - Nov. 26, 195¢ -
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Delivery of the aircraft at Burbank ie with the wings, tails and jower-
plants removed for shippieg. Spare jarts are packaged for shippine,
also. }

11. Flight tests on aircraft #1, 2, and 3 during the period between
Aug. 1, 1955, and December 1, 1955, In this period the first a:rcrail
will demonstrate its capability to perform the basic mission anc wo=x
out airplane and powerplant problems. Aircraft #2 will be used for
special equipment tests, while aircraft #3 will perform radio ard
navigation tests. The test sight for these flights is assumed to e in
the continental United States within 500 miles of Burbank, Califsrnia.
A report on these tests will be furnished.

12. Simple flight manuals, maintenance manuals and drawings will se
"""" provided for each aircraft.

13, Ground handling equipment of special type required for the projzct will
be designed and provided. No list of such equipment can be prepared
this time, but an arbitrary cost figure is presented in other sections
of this contract,

k1

14. A description of the purchasing, accounting and inspection sysi-ms
used to conduct this program in the Contractor's factory.

The reports referred to above will be submitted no later than Dec. °, 193f
except that certain maintenance information dependent on actual operation
for its determination may be developed later.

‘‘‘‘‘

Engineering drawings used to construct the aircraft will be providec if
desired, but it is mutually understood and agreed that these will be of the
minimum number and tyne required to build the aircraft by Lockhee:
experimental means.

Lockheed assumes the responsibility of weapon system manager fox the
construction and testing of the aircraft described.
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